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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY AT VARIOUS
LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 29, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheet 1 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

Project Plan Sheet 219A is added.  A half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, in the "STANDARD PLANS LIST," the following is added to the list:

NSP A77S Metal Beam Railing Terminal System (Type FLEAT).

In the Special Provisions, in the "NOTICE TO CONTRACTORS," following paragraph is added after the fourth
paragraph:

"No prebid meeting is scheduled for this project."
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In the Proposal and Contract, the Engineer’s Estimate Items 5, 9, 11, 14, 16, 37, and 46 are revised as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 250

3 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074026 TEMPORARY MULCH M3 130

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8 150662 REMOVE METAL BEAM GUARD
RAILING

M 80

9 150771 REMOVE ASPHALT CONCRETE DIKE M 350

10 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

11
(S)

190101 ROADWAY EXCAVATION M3 150

12
(S)

260201 CLASS 2 AGGREGATE BASE M3 72

13
(S)

390103 ASPHALT CONCRETE (TYPE B) TONN 96

14
(S)

394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 350

15
(S)

820118 GUARD RAILING DELINEATOR EA 110

16
(S)

832002 METAL BEAM GUARD RAILING
(STEEL POST)

M 130

17
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 99

18
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 7

19
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 13

20 035781 2-103 C, EACH WITH 4-25 MM
INNERDUCT (TRENCH)

M 2700
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 035782 2-103 C, EACH WITH 4-25 MM
INNERDUCT (JACK)

M 140

22 035783 53 C (TRENCH) M 4600

23 035784 53 C (JACK) M 800

24 035785 25 MM INNERDUCT FOR EXISTING
CONDUIT

M 100 000

25 035786 78C M 800

26 035787 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 1&2)

LS LUMP SUM LUMP SUM

27 035788 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 3)

LS LUMP SUM LUMP SUM

28 035789 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 4)

LS LUMP SUM LUMP SUM

29 035790 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 5)

LS LUMP SUM LUMP SUM

30 035791 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 6)

LS LUMP SUM LUMP SUM

31 035792 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 7)

LS LUMP SUM LUMP SUM

32 035793 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 8&9)

LS LUMP SUM LUMP SUM

33 035794 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 10)

LS LUMP SUM LUMP SUM

34 035795 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 11)

LS LUMP SUM LUMP SUM

35 035796 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 12)

LS LUMP SUM LUMP SUM

36 035797 CLOSED CIRCUIT TELEVISION
SYSTEM (LOCATION 13)

LS LUMP SUM LUMP SUM

37 035798 FIBER OPTIC SPLICE CLOSURE EA 240

38 035799 2#4, 1# 8 GROUND M 800

39 035800 TYPE B FIBER OPTIC CABLE M 95 000

40 035801 TYPE C FIBER OPTIC CABLE M 95 000
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 035802 TYPE D FIBER OPTIC CABLE M 25 000

42 035803 REMOVE AND REINSTALL
TRANSPORTATION CORR AGENCY
FIBER OPTIC CABLES

M 12 000

43 869035 NO. 5 PULL BOX EA 82

44 035804 COMMUNICATION PULL BOX EA 8

45 035805 SPLICE VAULT EA 3

46 035806 INTERFACE TO EXISTING TRAFFIC
SYSTEM

EA 170

47 035807 INTERFACE TO EXISTING CLOSED
CIRCUIT TELEVISION SYSTEM

EA 70

48 035808 SERVICE AT TOLL PLAZA EA 4

49 035809 SYSTEM TESTING &
DOCUMENTATION

LS LUMP SUM LUMP SUM

50 035810 TRAINING LS LUMP SUM LUMP SUM

51 035811 EQUIPMENT (INSTALLATION,
CONFIGURATION AND INTEGRATION)
AT IRVINE RANCH TOLL PLAZA

LS LUMP SUM LUMP SUM

52 035812 EQUIPMENT (INSTALLATION,
CONFIGURATION AND INTEGRATION)
AT CATALINA VIEW  TOLL PLAZA

LS LUMP SUM LUMP SUM

53 035813 EQUIPMENT (INSTALLATION,
CONFIGURATION AND INTEGRATION)
AT WINDY RIDGE TOLL PLAZA

LS LUMP SUM LUMP SUM

54 035814 EQUIPMENT (INSTALLATION,
CONFIGURATION AND INTEGRATION)
AT TOMATO SPRINGS TOLL PLAZA

LS LUMP SUM LUMP SUM

55 035815 EQUIPMENT (INSTALLATION,
CONFIGURATION AND INTEGRATION)
AT TRAFFIC MANAGEMENT CENTER

LS LUMP SUM LUMP SUM

56 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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